01 14 16 – Coordination with Occupants

1. General

   A. The Contractor shall confine their operations to those parts of the building in which the construction work is located.

   B. The Contractor shall so organize their work as to cause no interference with the normal routine activities of the Medical Center or the University.

   C. Whenever the drawings and specifications or progress of the work require the Contractor to perform their work in the existing building, the Contractor shall submit their proposed work schedule to the Owner and shall not proceed with any part of the work in the existing building until they have received approval of same.