01 32 13 – Scheduling of Work

1. General

   A. It shall be the responsibility of the Contractor to schedule the work of all subcontractors; to maintain a progress schedule for all trades for this project; and to notify the Architect of any changes in the progress schedule.

   B. The Contractor shall so organize their work as to cause no interference with the normal routine activities of the Medical Center or the University.

   C. Whenever the drawings and specifications or progress of the work require the Contractor to perform their work in the existing building, the Contractor shall submit their proposed work schedule to the Owner and shall not proceed with any part of the work in the existing building until they have received approval of same.